CITY OF SAN DIEGO

PURCHASING DIVISION
1200 Third Avenue, Suite 200
San Diego, CA 92101-4195
Fax: (619) 236-5904

ADDENDUM A

Bid No. 6363-04-L Bid Opening Date: August 28, 2003
@ 2:30 p.m.

Bids for furnishing the City of San Diego with VARIOUS NATIVE PLANTS FOR
EL CUERVO NORTE WETLAND MITIGATION PROJECT.

The following changes to the specifications are hereby made effective as though they were originally
shown and/or written:

1. Delete the original Specifications page 11 and replace with the attached Addendum A
Specifications page 11. (NOTE: Paragraph A has been changed by inserting at the end
of the last sentence “in Penasquitos Canyon Preserve”. Paragraph B has been changed by
inserting in the last sentence “and replaced”.)

2. Delete the original Specifications page 12 and replace with the attached Addendum A
Specifications page 12. (NOTE: Paragraph E has been changed by deleting
“September-October” and replacing with “August-September™.)

CITY OF SAN DIEGO PURCHASING DIVISION

Lisa Hoffmann
Procurement Specialist
(619) 236-6096

August 14, 2003
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Bid No. 6363-04-L

III.

SPECIFICATIONS

A. SCOPE OF WORK

Plants shall be furnished in quantities shown on Pricing Pages, and shall be of species,
sub-species, varieties, and in the sizes specified.

All plants shall have originated from seed or cuttings obtained from coastal

San Diego County locations within five (5) miles of the coastline. Collections from Los
Pefasquitos Canyon Preserve are strongly encouraged. Container plants of Quercus sp.,
Salix sp., and Baccharis sp. must be grown from seeds and cuttings collected from the
Los Penasquitos Canyon Preserve. The Contractor’s supplier shall certify in writing the
origin of all plant material. Contractor shall coordinate all plant and seed collections with
the Park Ranger at Los Pefiasquitos Canyon Preserve. All plants shall have been grown
under climatic and in soil conditions comparable to those of the project site in
Penasquitos Canyon Preserve.

. PLANT INSPECTION

All plant material will be subject to inspection and approval by Project Biologist. All
plants will be inspected by Project Biologist at the nursery no less than six (6) months,
three (3) months, and three (3) weeks prior to anticipated planting date, and at delivery to
restoration/enhancement area.

Container stock shall have grown in containers for at least eight (8) months, but not over
twelve (12) months. Samples shall be inspected to ensure that no root bound conditions
prevail and no container plants have cracked or broken balls of earth, when taken from
containers. Plants shall be subject to inspection and approval or rejection at the project
site at any time before or during progress of work, for size, variety, condition, latent
defects, and injuries. Rejected plants shall be removed from the project site immediately
and replaced at no additional cost to the City.

. PLANT QUALITY

The quality and size of all plants shall conform to the California Standard Grading Code
of nursery stock and shall be No. 1 grade. Caliper, height, and spread shall be average
for each listed species. Plants shall be symmetrical; healthy; vigorous; of normal growth;
and free from disease, insects, insect eggs and larvae. All plants shall have healthy,
normal root systems that consolidate potting soil into a firm rootball throughout the entire
container. No root bound conditions will be accepted. Plants shall not be pruned prior to
delivery.
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Bid No. 6363-04-L

D. PLANT IDENTIFICATION:

Contractor shall identify plant species or varieties correctly on legible, weatherproof
labels attached securely to plant before delivery to job site. There shall be a minimum of
one (1) labeled plant for each fifty (50) plants in a lot.

E. DELIVERY

Expected delivery date will be between August - September 2004 to Los Pefiasquitos
Canyon Preserve, San Diego County, CA. Plant delivery shall be completed
incrementally by the nursery, as requested by the installation Contractor, and there shall
be no additional compensation for additional delivery trips to the site.
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